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101.02

DIVISION 100 - GENERAL PROVISIONS
SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS

101.01 Meaning of Terms. The specifications are generally written in the
imperative mood. In sentences using the imperative mood, the subject, “the
Contractor shall”, is implied. In the material specifications, the subject may
also be the supplier, fabricator, or manufacturer supplying material, products,
or equipment for use on the project. The word “will” generally pertains to
decisions or actions of the State.

When a publication is specified, it refers to the most recent date of issue,
including interim publications, before the bid opening date for the project, unless
a specific date or year of issue is provided.

101.02 Abbreviations. Meanings of abbreviations used in the
specifications, on the plans, or in other contract documents are as follows:

AAN American Association of Nurserymen

AASHTO American Association of State Highway and
Transportation Officials

ACI American Concrete Institute
ADA Americans with Disabilities Act

ADAAG Americans with Disabilities Act Accessibility Guidelines

AGC Associated General Contractors of America
AlIA American Institute of Architects

AISC American Institute of Steel Construction
AlISI American Iron and Steel Institute

ANSI American National Standards Institute
APA American Plywood Association

ARA American Railway Association

AREA American Railway Engineering Association
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ASA

ASCE

ASLA

ASTM

AWG

American Standards Association

American Society of Civil Engineers
American Society of Landscape Architects
American Society for Testing and Materials

American Wire Gauge

AWPAAmerican Wood Preserver's Association

AWS

AWWA

BMP

CCO

CFR

CRSI

DCAB

DOTAX

EPA

American Welding Society
American Water Works Association
Best Management Practice
Contract Change Order

Code of Federal Regulations

Concrete Reinforcing Steel Institute

Disability and Communication Access Board, Department of

Health, State of Hawaii
Department of Taxation, State of Hawaii

U.S. Environmental Protection Agency

FHWAFederal Highway Administration,

FSS

HAR

HDOT

HIOSH

HMA

HRS

U.S. Department of Transportation

Federal Specifications and Standards,

General Services Administration, U.S. Department of

Defense
Hawaii Administrative Rules

Department of Transportation, State of Hawaii

Occupational Safety and Health, Department of Labor and

Industrial Relations, State of Hawaii
Hot Mix Asphalt

Hawaii Revised Statutes
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ICEA

IMSA

IRS

ITE

MUTCD

NCHRP

NEC

NEMA

NFPA

NPDES

OSHA

SAE

Sl

UFAS

UL

USGS

VECP

101.03

Insulated Cable Engineers Association (formerly IPCEA)
International Municipal Signal Association

Internal Revenue Service

Institute of Transportation Engineers

Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. Department of Transportation

National Cooperative Highway Research Program
National Electric Code

National Electrical Manufacturers Association
National Forest Products Association

National Pollutant Discharge Elimination System

Occupational Safety and Health Administration/Act,
U.S. Department of Labor

Society of Automotive Engineers
International Systems of Units

Uniform Federal Accessibility Standards
Underwriter's Laboratory

U.S. Geological Survey

Value Engineering Cost Proposal

101.03 Definitions. Whenever the following words, terms, or pronouns are
used in the contract documents, unless otherwise prescribed therein and without
regards to the use or omission of uppercase letters, the intent and meaning shall
be interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
drawings and specifications, issued by the Director during the bidding period.
This document modifies or interprets the bidding documents by additions,
deletions, clarifications or corrections.
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Addition (to the contract sum) - Amount added to the contract sum by change
order.

Advertisement - A public announcement inviting bids for work to be performed
or materials to be furnished.

Amendment - A written document issued to amend the existing contract
between the State and Contractor and properly executed by the Contractor and
Director.

Award - Written notification to the bidder that the bidder has been awarded a
contract.

Bad Weather Day (or Unworkable Day) - A day when weather or other
conditions prevent a minimum of four hours of work with the Contractor’'s normal
work force on controlling items of work at the site.

Bag - 94 pounds of cement.

Barrel - 376 pounds of cement.

Base Course - The layer or layers of specified material or selected material of a
designed thickness placed on a subbase or subgrade to support a surface

course.

Basement Material - The material in excavation or embankments underlying the
lowest layer of subbase, base, pavement, surfacing or other specified layer.

Bid - See Proposal.

Bidder - An individual, partnership, corporation, joint venture or other legal
entity submitting, directly or through a duly authorized representative or agent, a
proposal for the work or construction contemplated.

Bidding Documents (or Solicitation Documents) - The published solicitation
notice, bid requirements, bid forms and the proposed contract documents
including all addenda and clarifications issued prior to receipt of the bid.

Bid Security - The security furnished by the bidder from which the State may
recover its damages in the event the bidder breaches its promise to enter into a
contract with the State, or fails to execute the required bonds covering the work
contemplated, if its proposal is accepted.

Blue Book - “Rental Rate Blue Book for Construction Equipment” published by
Equipment Watch, A Premedia Business Directories and Book Group.

Calendar Day - See Day.
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Change Order (or Contract Change Order) - A written order signed by the
Engineer issued with or without the consent of the Contractor directing changes
in the work, contract time or contract price. The purposes of a change order
include, but are not limited to (i) establishing a price or time adjustment for
changes in the work; (ii) establishing full payment for direct, indirect, and
consequential costs, including costs of delay; (iii) establishing price adjustment
or time adjustment for work covered and affected by one or more field orders; or
(iv) settling Contractor’s claims for direct, indirect, and consequential costs, or
for additional contract time, in whole or in part.

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project.

Comptroller - the Comptroller of the State of Hawaii, Department of Accounting
and General Services.

Contract - The written agreement between the Contractor and the State, by -
which the Contractor shall provide all labor, equipment, and materials and
perform the specified work within the contract time stipulated, and by which the
State of Hawaii is obligated to compensate the Contractor at the prices set forth
in the contract documents.

Contract Completion Date - The calendar day on which all work on the project,
required by the contract, must be completed. @See CONTRACT TIME.

Contract Documents - The contract, solicitation, addenda, notice to bidders,
Contractor’s bid proposal (including wage schedule, list of subcontractors and
other documentations accompanying the bid), notice to proceed, bonds, general
provisions, special provisions, specifications, drawings, all modifications, all
written amendments, change orders, field orders, orders for minor changes in
the work, the Engineer’s written interpretations and clarifications issued on or
after the effective date of the contract.

Contract Item (Pay Item) - A specific unit of work for which there is a price in the
contract.

Contract Modification (Modification) - A change order that is mutually agreed
to and signed by the parties to the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work.

Contract Time (or Contract Duration) - The number of calendar or working
days provided for completion of the contract, inclusive of authorized time
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extensions.  The number of days shall commence on the effective date in the
notice to proceed. If in lieu of providing a number of calendar or working days,
the contract requires completion by a certain date, the work shall be completed
by that date.

Contracting Officer - See Engineer.

Contractor - Any individual, partnership, firm, corporation, joint venture, or
other legal entity undertaking the execution of the work under the terms of the
contract with the State.

Critical Path - Longest logical sequence of activities that must be completed on
schedule for the entire project to be completed on schedule.

Day - Any day shown on the calendar, beginning at midnight and ending at
midnight the following day. If no designation of calendar or working day is
made, "day" shall mean calendar day.

Department - The Department of Transportation of the State of Hawaii
(abbreviated HDOT).

Director - The Director of the HDOT acting directly or through duly authorized
representatives.

Drawings - The contract drawings in graphic or pictorial form including the notes,
tables and other notations thereon indicating the design, location, character,
dimensions, and details of the work.

Engineer - The Highway Administrator, Highways Division, HDOT, or the
authorized person delegated to act on the Administrator’s behalf.

Equipment - All machinery, tools, and apparatus needed to complete the
contract.

Field Order - A written order issued by the Engineer or the Engineer’s authorized
representative to the Contractor requiring a change or changes to the contract
work. A field order may (1) establish a price adjustment or time adjustment; or
(2) may declare that no adjustment will be made to contract price or contract
time; or (3) may request the Contractor to submit a proposal for an adjustment to
the contract price or contract time.

Final Completion - The date set by the Director that all work required by the
contract has been completed in full compliance with the contract documents.

Float - The amount of time between when an activity can start and when an

activity must start, i.e., the time available to complete non-critical activities
required for the performance of the work without affecting the critical path.
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Guarantee - Legally enforceable assurance of the duration of satisfactory
performance of quality of a product or work.

Hawaii Administrative Rules - Rules adopted by the State in accordance with
Chapter 91 of the Hawaii Revised Statures.

Highway (Street, Road, or Roadway) - A public way within a right-of-way
designed, intended, and set aside for use by vehicles, bicyclists, or
pedestrians.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to HRS Chapter 8, as amended.

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contract performance, prescribed work, and materials supplied.

Laboratory - The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.

Laws - All Federal, State, and local laws, executive orders and regulations
having the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 -
Liquidated Damages for Failure to Complete the Work or Portions of the Work on
Time, to be paid to the State or to be deducted from any payments payable to
or, which may become payable to the Contractor.

Lump Sum (LS) - When used as a payment method means complete payment
for the item of work described in the contract documents.

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the
work to be done or the character of the material to be furnished and the time and
place for the opening of proposals.
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Notice to Proceed - Written notice from the Engineer to the Contractor
identifying the date on which work is to begin. This date shall also be the
beginning of contract time.

Pavement - The uppermost layer of material placed on the traveled way or
shoulders or both. Pavement and surfacing may be interchangeable.

Pavement Structure - The combination of subbase, base, pavement,
surfacing or other specified layer of a roadway constructed on a subgrade to
support the traffic load.

Payment Bond - The security executed by the Contractor and surety or sureties
furnished to the Department to guarantee payment by the Contractor to laborers,
material suppliers and subcontractors in accordance with the terms of the
contract.

Plans - See Drawings.

Profile Grade - The elevation or gradient of a vertical plane intersecting the top
surface of the proposed pavement.

Project Acceptance Date - The calendar day on which the Engineer accepts the
project as completed.  See Final Completion.

Project Guarantee - A guarantee issued by the Contractor to the State. @ See
Guarantee.

Proposal (Bid) - The executed document submitted by an Offeror in response to
a solicitation request, to perform the work required by the proposed contract
documents, for the price quoted and within the time allotted.

Public Traffic - Vehicular or pedestrian movement on a public way.

Punchlist - A list compiled by the Engineer specifying work yet to be completed
or corrected by the Contractor in order to substantially complete or finally
complete the contract.

Questionnaire - The specified forms on which the bidder shall furnish required
information as to its ability to perform and finance the work.

Request for Change Proposal - A written notice from the Engineer to the
Contractor requesting that the Contractor provide a price and/or time proposal for
contemplated changes preparatory to the issuance of a field order or change
order.

Right-of-Way - Land, property, or property interests acquired by a government
agency for, or devoted to transportation purposes.
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Road - See Highway.

Roadbed - The graded portion of a highway within top and side slopes,
prepared as a foundation for the pavement structure and shoulders.

Roadside - The area between the outside edges of the shoulders and the right-
of-way boundaries. Unpaved median areas between inside shoulders of
divided highways and infield areas of interchanges are included.

Roadway — See Highway.

Saturated, Surface-Dry - Condition of an aggregate particle or other porous
solid when the permeable voids are filled with water, but there is no water on the
exposed surface.

Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data
or information which are specifically prepared or assembled by or for the
Contractor and submitted by the Contractor to illustrate some portion of the work.

Shoulder - The portion of the roadway next to the traveled way for:
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses.

Sidewalk - That portion of the roadway primarily constructed for use by
pedestrians.

Solicitation - An invitation to bid or request for proposals or any other document
issued by the Department to solicit bids or offers to perform a contract. The
solicitation may indicate the time and place to receive the bids or offers and the
location, nature and character of the work, construction or materials to be
provided.

Specifications - Compilation of provisions and requirements to perform
prescribed work.

(A) Standard Specifications. Specifications by the State intended
for general application and repetitive use.

(B) Special Provisions. Revisions and additions to the standard
specifications applicable to an individual project.

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use.
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State - The State of Hawaii, its Departments and agencies, acting through its
authorized representative(s).

State Waters — All waters, fresh, brackish, or salt, around and within the State,
including but not limited to, coastal waters, streams, rivers, drainage ditches,
ponds, reservoirs, canals, ground waters, and lakes; provided that drainage
ditches, ponds, and reservoirs required as a part of a water pollution control
system are excluded.

Street — See Highway.

Structures - Bridges, culverts, catch basins, drop inlets, retaining walls,
cribbing, manholes, endwalls, buildings, sewers, service pipes, underdrains,
foundation drains, and other such features that may be encountered in the work.

Subbase - A layer of specified material of specified thickness between the
subgrade and a base.

Subcontract - Any written agreement between the Contractor and its
subcontractors which contains the conditions under which the subcontractor is to
perform a portion of the work for the Contractor.

Subcontractor - An individual, partnership, firm, corporation, or joint venture
or other legal entity, as covered in HRS Chapter 444, which enters into an
agreement with the Contractor to perform a portion of the work.

Subgrade - The top surface of completed earthwork on which subbase, base,
surfacing, pavement, or a course of other material is to be placed.

Substantial Completion - The status of the project when the Contractor has
completed the work, except for plant establishment, and each of the following
requirements are met:

(1)  All utilities and services are connected and working,
(2)  All equipment is in acceptable working condition,

(3)  Additional activity by the Contractor to correct punchlist items will
not prevent or disrupt use of the work or the facility in which the work is
located, and

(4) The building, structure, improvement or facility can be used for its
intended purpose.

For bridge and highway work, in addition to the above requirements,
substantial completion is the point at which all bridge deck, parapet, pavement
structure, shoulder, drainage, traffic signal, guardrail, safety appurtenance,
traffic barrier, lighting, and required signs and markings work are complete.
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Superintendent - The employee of the Contractor who is responsible for all the
work and is a Contractor’s agent for communications to and from the State.

Surety - The qualified individual, firm or corporation other than the Contractor,
which executes a bond with and for the Contractor to insure its acceptable
performance of the contract.

Surfacing - The uppermost layer of material placed on the traveled way or
shoulders.  This term is used interchangeably with pavement.

Traveled Way - The portion of the roadway for the movement of vehicles,
exclusive of shoulders.

Unsuitable Material - Materials that contain organic matter, muck, humus,
peat, sticks, debris, chemicals, toxic matter, or other deleterious materials not
suitable for use in earthwork.

Utility - A line, facility, or system for producing, transmitting, or distributing
communications, power, electricity, heat, gas, oil, water, steam, waste, or
storm water.

Utility Owner - The entity, whether private or owned by a State, Federal, or
County governmental body, that has the power and responsibility to grant
approval for, or undertake construction work involving a particular utility.

Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage,
garbage, sewage sludge, munitions, chemical waste, biological materials,
radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil,
sediment, cellar dirt and industrial, municipal, and agricultural waste.

Water Pollution - (1) Such contamination or other alteration of the physical,
chemical, or biological properties of any state waters, including change in
temperature, taste, color, turbidity, or odor of the waters, or (2) Such
discharge of any liquid, gaseous, solid, radioactive, or other substances into
any state waters, as will or is likely to create a nuisance or render such waters
unreasonably harmful, detrimental, or injurious to public health, safety, or
welfare, including harm, detriment, or injury to public water supplies, fish and
aquatic life and wildlife, recreational purposes and agricultural and industrial
research and scientific uses of such waters or as will or is likely to violate any
water quality standards, effluent standards, treatment and pretreatment
standards, or standards of performance for new sources adopted by the
Department of Health.

Work - The furnishing of all labor, material, equipment, and other incidentals

necessary or convenient for the successful execution of all the duties and
obligations imposed by the contract.
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Working Day - A calendar day in which a Contractor is capable of working four
or more hours with its normal work force, exclusive of:

(1)  Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the contract documents as non-working
days,

(2) Day in which the Engineer suspends work for four or more hours
through no fault of the Contractor.

END OF SECTION 101
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